सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA65036077958970R
Certificate Issued Date	:	02-Mar-2019 01:39 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ DEVASANDRA1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0862176154072968R
Purchased by	:	SREENIVAS CONSTRUCTIONS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE YELAHANKA PROJECTS BBMP
Second Party	:	SREENIVAS CONSTRUCTIONS
Stamp Duty Paid By	:	SREENIVAS CONSTRUCTIONS
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

FAMILY MULTIPURPOSE CO-OPERATIVE SOCIETY LIMITED

SREENIVAS CONSTRUCTIONS IN-KA65036077958970R RS. 200 02-MAR-2019 01:39 PM

Please write or type below this line

No. EE/Project/AG No: 116 /18-19

DATED: 08/03/2019

Agreement

This agreement, made on the day of 08th March 2019, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri. Sreenivas Constructions, #30/106,11th Main, Malleswaram, Bangalore-03.** (hereinafter called "the Contractor") of the other part.

8/3/19

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Whereas the BBMP is desirous that the Contractor execute the work of **"Package-04 Improvements to roads and drains in Bhadrappa Layout and Surrounding area in Ward No.08"** Tender Notification No: **BBMP/YNK/EE (Project)/TEND/08/2018-19 Dated: 13/08/2018** and **BBMP/2018-19/OW/WORK_INDENT30902** (hereinafter called "the Works") and the the Chief Engineer (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.94,10,874.08/- (Rupees Ninety Four Lakhs Ten Thousand Eight hundred & Seventy Four Paise Eight only)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018. The contractor has submitted the Security Deposit amounting to **Rs.4,70,550.00/- (Rupees Four Lakh Seventy Thousand Five Hundred & Fifty only)** vide Bank Guarantee No. OGT0008190023534 Dt; 02/03/2019, IndusInd Bank, M G Road Branch, Bangalore. The Completion of the said project is 06 months including monsoon. The defect liability period for the above work is 24 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer 8/3/19

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 200

e-Stamp

Certificate No.	:	IN-KA65033034957493R
Certificate Issued Date	:	02-Mar-2019 01:37 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ DEVASANDRA1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08621702384189 40R
Purchased by	:	SREENIVAS CONSTRUCTIONS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE YELAHANKA PROJECTS BBMP
Second Party	:	SREENIVAS CONSTRUCTIONS
Stamp Duty Paid By	:	SREENIVAS CONSTRUCTIONS
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

FAMILY MULTIPURPOSE
CO-OPERATIVE SOCIETY LIMITED

SREENIVAS CONSTRUCTIONS IN-KA65033034957493R RS. 200 02-MAR-2019 01:37 PM

Please write or type below this line

No. EE/Project/AG No: 116 /18-19

DATED: 08/03/19

Package-04 Improvements to roads and drains in Bhadrappa Layout and Surrounding area in Ward No.08

8/3/19

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.